

CITY OF TUCKER

ADDENDUM #1 DELAY

ITB #2025-009

MOUNTAIN INDUSTRIAL BOULEVARD AT HUGH
HOWELL ROAD INTERSECTION IMPROVEMENT
PROJECT P.I. #0015216

Due to the need for additional time to properly provide responses to posed questions and obtaining additional supporting documents for the project, there will be a delay in posting Addendum #1.

The addendum will be posted by close of business on Monday, August 11, 2025.

ADDENDUM #1

	QUESTION	ANSWER
1		
2		
3		
4		
5		